## "Strengthening of BITAC for the Establishment of an Institute for Tool Technology with Common Testing Facilities" Project.



Bangladesh Industrial Technical Assistance Centre (BITAC)
116 (kha), Tejgaon Industrial Area

<u>Dhaka-1208</u>

Ref: 36.06.0000.025.07.432.18.1-10

Date: 08.11.2018

## **Invitation for International Tenders**

1	I Michiga	Division	TAC 1. CL I	IC OF BANGLADESI	1	
2		/Division	Ministry of Industries	C (DIM LC)		
3	Agency Procuring	g Entity Name	Bangladesh Industrial Technical Assistance Centre (BITAC)  Project Director, "Strengthening of BITAC for the Establishment of an Institute for Tool Technology w			
1		g Entity Code	Common Testing Facilities" Project. BIT 224057200	AC, 116 (kha), Tejgaon	I/A Dh	naka-1208.
5		g Entity District	Dhaka			
5	Invitation		Procurement of Work Shop Machineries,	Training Equipments fo	r Train	ing and Demonstration
7		Ref No & Date	36.06.0000.025.07.432.18.1-10, Date: 08	7/11/2018	n mani	ing and Demonstration.
3		nent Method	Open Tender Method (International)	3/11/2016.		
)		nd Source of Funds	GOB			
)	Develop	ment Partners (if applicable)	Not applicable			
	Project/P	rogramme Code (if applicable)	224057200			
2	Project /	Programme Name (if applicable)	Strengthening of BITAC for the Establishment of an Institute for Tool Technology with Common Test Facilities.			
3		ackage No.	BITAC Tool. GD6, GD7, GD10, GD12,	GD13, GD15, GD17, GI	D18. G	D19. GD20.
4	Tender P	ackage Name	Package no: GD6: CNC Machining Centre     Package no: GD7: CNC Lathe     Package no: GD10: Pneumatic & Hydraulic System/work station     Package no: GD12: Cutting Tool     Package no: GD13: Metrology		6. 7. 8. 9.	Package no: GD15: PVD Package no: GD17: CNC Grinding Package no: GD18: EDM/Wire cu Package no: GD19: Tool Making Package no: GD20: Testing equipment
_			Date			
5		ublication Date	08/11/2018			
5	Tender L	ast Selling Date	30/12/2018			
		9 .	Date			Time
		losing Date and Time	31/12/2018			11.00am
		pening Date and Time	31/12/2018			11.30am
	Name &	Address of the office(s)		Address		
	-Selling Tender Document (Principal)  - Selling Tender Document (Others)		Accountant, Tool institute Project, 1st floor, Administrative Building. Bangladesh Industrial Techn Assistance Centre (BITAC), Tejgaon Industrial Area, Dhaka-1208.  Not Applicaple			
	- Receiving Tender Document		Project Office, BITAC Premises, 116 (kha), Tejgaon I/A Dhaka-1208			
	- Opening Tender Document		Conference Room, Admin, Building, Ground Floor BITAC, Dhaka/			
	Place / Date / Time		31/12/2018 at 11:30AM			
-		er Meeting (Optional)	03/12/2018 at 11:30AM 03/12/2018 at 11:00 AM			
FC		N FOR TENDERER	03/12/2010 at 11.00 AIVI			
	Eligibility of Tenderer  Brief Description of Goods or Works		(i) The tenderer shall have a minimum of 3(Three) years experience in supplying goods and related service (ii) Tenderer must have up to date trade license, up to date income tax payment certificate, VAT registrat Certificate and bank solvency certificate.  6. Package no: GD6: CNC Machining Centre 7. Package no: GD7: CNC Lathe 8. Package no: GD17: CNC Grinding 8. Package no: GD10: Pneumatic & Hydraulic System/work station 11. Package no: GD17: CNC Grinding 12. Package no: GD18: EDM/Wire cut			
	D: 6D		9. Package no: GD12: Cutting Tool 10. Package no: GD13: Metrology	aulic System work station	14.	Package no: GD18: EDM/Wire cu Package no: GD19: Tool Making
	Brief Description of Related Services		Not Applicable			
-						Package no: GD20: Testing equipment
		ender Document	Each package. Tk. 2,000.00 (Non Refund			Package no: GD20: Testing equipment
	Package No	Fender Document  Identification of Package	Each package. Tk. 2,000.00 (Non Refund Location	lable) Tender Security Amount (Tk. in La		
	Package No GD6	ender Document	Each package. Tk. 2,000.00 (Non Refund	Tender Security		Completion Time in Weeks Months
	Package No GD6	Fender Document  Identification of Package	Each package. Tk. 2,000.00 (Non Refund Location  Project office, Tool Institute Project, BITAC, 116 (kha), Tejgaon I/A Dhaka-	Tender Security Amount (Tk. in La		Completion Time in Weeks Months  4 (four) months from the date contract signing  4 (four) months from the date
	Package No GD6 GD7 GD10	CNC Machining Centre  CNC Lathe  Pneumatic & Hydraulic System/work station	Each package. Tk. 2,000.00 (Non Refund Location  Project office, Tool Institute Project, BITAC, 116 (kha), Tejgaon I/A Dhaka- 1208.  - do -  - do -	Tender Security Amount (Tk. in La 18.50 11.00		Completion Time in Weeks Months  4 (four) months from the date contract signing  4 (four) months from the date contract signing.
	Package No GD6 GD7 GD10	Cender Document  Identification of Package  CNC Machining Centre  CNC Lathe  Pneumatic & Hydraulic System/work station  Cutting Tool	Each package. Tk. 2,000.00 (Non Refund Location  Project office, Tool Institute Project, BITAC, 116 (kha), Tejgaon I/A Dhaka- 1208.  - do -  - do -  - do -	Tender Security Amount (Tk. in La 18.50  11.00  5.50  4.00		Completion Time in Weeks Months  4 (four) months from the date contract signing.  4 (four) months from the date contract signing.  5 (five) months from the date contract signing.  4 (four) months from the date contract signing.
	Package No GD6 GD7 GD10 GD12 GD13	CNC Machining Centre  CNC Lathe  Pneumatic & Hydraulic System/work station  Cutting Tool  Metrology	Each package. Tk. 2,000.00 (Non Refund Location  Project office, Tool Institute Project, BITAC, 116 (kha), Tejgaon I/A Dhaka- 1208.  - do -  - do -  - do -  - do -	Tender Security Amount (Tk. in La 18.50  11.00  5.50  4.00  6.50		Completion Time in Weeks Months  4 (four) months from the date contract signing.  4 (four) months from the date contract signing.  5 (five) months from the date contract signing.  4 (four) months from the date contract signing.  4 (four) months from the date contract signing.
	Package No GD6 GD7 GD10 GD12 GD13	Cender Document  Identification of Package  CNC Machining Centre  CNC Lathe  Pneumatic & Hydraulic System/work station  Cutting Tool  Metrology  PVD	Each package. Tk. 2,000.00 (Non Refund  Location  Project office, Tool Institute Project, BITAC, 116 (kha), Tejgaon I/A Dhaka- 1208.  - do -	Tender Security Amount (Tk. in La 18.50  11.00  5.50  4.00  6.50  2.30		Completion Time in Weeks Months  4 (four) months from the date contract signing.  4 (four) months from the date contract signing.  5 (five) months from the date contract signing.  4 (four) months from the date contract signing.  4 (four) months from the date contract signing.  4 (four) months from the date contract signing.
	Package No GD6 GD7 GD10 GD12 GD13 GD15 GD17	CNC Lathe  Pneumatic & Hydraulic System/work station  Cutting Tool  Metrology  PVD  CNC Grinding	Each package. Tk. 2,000.00 (Non Refund Location  Project office, Tool Institute Project, BITAC, 116 (kha), Tejgaon I/A Dhaka- 1208.  - do -	Tender Security Amount (Tk. in La 18.50  11.00  5.50  4.00  6.50  2.30  7		Completion Time in Weeks Months  4 (four) months from the date contract signing.  4 (four) months from the date contract signing.  5 (five) months from the date contract signing.  4 (four) months from the date contract signing.
	Package No GD6 GD7 GD10 GD12 GD13 GD15 GD17	Cender Document  Identification of Package  CNC Machining Centre  CNC Lathe  Pneumatic & Hydraulic System/work station  Cutting Tool  Metrology  PVD  CNC Grinding  EDM/Wire cut	Each package. Tk. 2,000.00 (Non Refund  Location  Project office, Tool Institute Project, BITAC, 116 (kha), Tejgaon I/A Dhaka- 1208.  - do -	Tender Security Amount (Tk. in La 18.50  11.00  5.50  4.00  6.50  2.30  7  3.20		4 (four) months from the date contract signing  4 (four) months from the date contract signing.  5 (five) months from the date contract signing.  4 (four) months from the date contract signing.
	Package No GD6 GD7 GD10 GD12 GD13 GD15 GD17 GD18	Cender Document  Identification of Package  CNC Machining Centre  CNC Lathe  Pneumatic & Hydraulic System/work station  Cutting Tool  Metrology  PVD  CNC Grinding  EDM/Wire cut  Tool Making	Each package. Tk. 2,000.00 (Non Refund  Location  Project office, Tool Institute Project, BITAC, 116 (kha), Tejgaon I/A Dhaka- 1208.  - do -	Tender Security Amount (Tk. in La 18.50  11.00  5.50  4.00  6.50  2.30  7  3.20  3.20		Completion Time in Weeks Months  4 (four) months from the date contract signing.  4 (four) months from the date contract signing.  5 (five) months from the date contract signing.  4 (four) months from the date contract signing.
	Package No GD6 GD7 GD10 GD12 GD13 GD15 GD17 GD18 GD19 GD20	Cender Document  Identification of Package  CNC Machining Centre  CNC Lathe  Pneumatic & Hydraulic System/work station Cutting Tool  Metrology  PVD  CNC Grinding  EDM/Wire cut  Tool Making  Testing equipments	Each package. Tk. 2,000.00 (Non Refund  Location  Project office, Tool Institute Project, BITAC, 116 (kha), Tejgaon I/A Dhaka- 1208.  - do -	Tender Security Amount (Tk. in La 18.50  11.00  5.50  4.00  6.50  2.30  7  3.20		Completion Time in Weeks Months  4 (four) months from the date contract signing.  4 (four) months from the date contract signing.  5 (five) months from the date contract signing.  4 (four) months from the date contract signing.
000	Package No GD6 GD7 GD10 GD12 GD13 GD15 GD17 GD18 GD19 GD20	Cender Document  Identification of Package  CNC Machining Centre  CNC Lathe  Pneumatic & Hydraulic System/work station  Cutting Tool  Metrology  PVD  CNC Grinding  EDM/Wire cut  Tool Making  Testing equipments	Each package. Tk. 2,000.00 (Non Refund  Location  Project office, Tool Institute Project, BITAC, 116 (kha), Tejgaon I/A Dhaka- 1208.  - do -	Tender Security Amount (Tk. in La 18.50  11.00  5.50  4.00  6.50  2.30  7  3.20  3.20		Completion Time in Weeks Months  4 (four) months from the date contract signing.  4 (four) months from the date contract signing.  5 (five) months from the date contract signing.  4 (four) months from the date contract signing.
OC	Package No GD6 GD7 GD10 GD12 GD13 GD15 GD17 GD18 GD20 CURING F Name of C	Cender Document  Identification of Package  CNC Machining Centre  CNC Lathe  Pneumatic & Hydraulic System/work station  Cutting Tool  Metrology  PVD  CNC Grinding  EDM/Wire cut  Tool Making  Testing equipments  ENTITY DETAILS  Official Inviting Tender	Each package. Tk. 2,000.00 (Non Refund  Location  Project office, Tool Institute Project, BITAC, 116 (kha), Tejgaon I/A Dhaka- 1208.  - do -  - Dr. Syed Md. Ihsanul Karim	Tender Security Amount (Tk. in La 18.50  11.00  5.50  4.00  6.50  2.30  7  3.20  3.20		Completion Time in Weeks Months  4 (four) months from the date contract signing.  4 (four) months from the date contract signing.  5 (five) months from the date contract signing.  4 (four) months from the date contract signing.
00	Package No GD6 GD7 GD10 GD12 GD13 GD15 GD17 GD18 GD19 GD20 CURING E Name of C Designati	Cender Document  Identification of Package  CNC Machining Centre  CNC Lathe  Pneumatic & Hydraulic System/work station  Cutting Tool  Metrology  PVD  CNC Grinding  EDM/Wire cut  Tool Making  Testing equipments  ENTITY DETAILS  Official Inviting Tender on of Official Inviting Tender	Each package. Tk. 2,000.00 (Non Refund  Location  Project office, Tool Institute Project, BITAC, 116 (kha), Tejgaon I/A Dhaka- 1208.  - do -  - Dr. Syed Md. Ihsanul Karim Project Director	Tender Security Amount (Tk. in La 18.50  11.00  5.50  4.00  6.50  2.30  7  3.20  3.20  4.00	rac)	Completion Time in Weeks Months  4 (four) months from the date contract signing.  4 (four) months from the date contract signing.  5 (five) months from the date contract signing.  4 (four) months from the date contract signing.
00	Package No GD6 GD7 GD10 GD12 GD13 GD15 GD17 GD18 GD19 GD20 CURING F Name of Q Designatia Address of	Cender Document  Identification of Package  CNC Machining Centre  CNC Lathe  Pneumatic & Hydraulic System/work station  Cutting Tool  Metrology  PVD  CNC Grinding  EDM/Wire cut  Tool Making  Testing equipments  ENTITY DETAILS  Official Inviting Tender on of Official Inviting Tender  of Official Inviting Tender	Each package. Tk. 2,000.00 (Non Refund  Location  Project office, Tool Institute Project, BITAC, 116 (kha), Tejgaon I/A Dhaka- 1208.  - do -  - Tool Insitute Project BITAC, 116 (kha),	Tender Security Amount (Tk. in La 18.50  11.00  5.50  4.00  6.50  2.30  7  3.20  3.20  4.00	Dhaka	Completion Time in Weeks Months  4 (four) months from the date contract signing.  4 (four) months from the date contract signing.  5 (five) months from the date contract signing.  4 (four) months from the date contract signing.
00	Package No GD6 GD7 GD10 GD12 GD13 GD15 GD17 GD18 GD19 GD20 CURING F Name of t Designated Address of Contact d	Cender Document  Identification of Package  CNC Machining Centre  CNC Lathe  Pneumatic & Hydraulic System/work station Cutting Tool  Metrology  PVD  CNC Grinding  EDM/Wire cut  Tool Making  Testing equipments  ENTITY DETAILS  Official Inviting Tender of Official Inviting Tender etails of Official Inviting Tender etails of Official Inviting Tender	Each package. Tk. 2,000.00 (Non Refund  Location  Project office, Tool Institute Project, BITAC, 116 (kha), Tejgaon I/A Dhaka- 1208.  - do -  - Dr. Syed Md. Ihsanul Karim Project Director  Tool Insitute Project BITAC, 116 (kha), Tejgaon I/A Dhaka- 1208.  - do -	Tender Security Amount (Tk. in La  18.50  11.00  5.50  4.00  6.50  2.30  7  3.20  3.20  4.00  Feigaon Industrial Area, tool@bitac.gov.bd	Dhaka-	Completion Time in Weeks Months  4 (four) months from the date contract signing.  4 (four) months from the date contract signing.  5 (five) months from the date contract signing.  4 (four) months from the date contract signing.

r. Syed Md. Ihsanul Karim

Dr. Syed Md. Ihsanul Karim Project Director Tool Institute Project BITAC, Dhaka-1208.